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Wsparcie projektéw od pomystu do rynku

Wroclaw, January 19, 2018

CHANGE OF THE DEADLINE FOR SUBMITTING THE TENDERS

Procedure no.: SAULE-2/12/2017

Regarding: Rental of research equipment: integrated Ink-Jet Printer for rigid and flexible substrates
(including plastic films)

The Contracting Authority informs that it extends the deadline for submission of tenders up to
February 06, 2018. The place and tender submittal manner remains unchanged.

The change mentioned above is binding for all potential Contractors. Please include it in the tender.

On behalf of the Contracting Authority

iej Biernacki
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