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Wroclaw, March 06, 2018

CHANGE OF THE DEADLINE FOR SUBMITTING THE TENDERS

Procedure no.: SAU LE-2 / 12 I 2017

Regarding: Rental of research equipment: integrated lnk-Jet Printer for rigid and flexible substrates

(including plastic films)

The Contracting Authority informs that it extends the deadline for submission of tenders up to
March 20,2018. The place and tender submittal manner remains unchanged.

The change mentioned above is binding for all potential Contractors. Please include it in the tender.

On behalf of the Contracting Authority
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